
DescriptionItem No.No. Qty Unit

Project No: F-0059(6)0
Project Name: SR-59; ARIZONA STATE LINE TO APPLE VALLEY
Desc of Construction: BITUMINOUS PAVEMENT REHABILITATION
Estimate Completion date on or before 
County: WASHINGTON (53)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

A-T ASPHALT PAVING
PO BOX 1514
Saint George,UT 84771

Unit Price Amount

10/07/2010 Page 1 of 3
Bidder:

STAKER & PARSON COS DBA 
WESTERN ROCK PRO
851 NORTH RED ROCK RD
ST. GEORGE,UT 84770

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 110,000.00 110,000.00 59,000.00 59,000.00 51,590.00 51,590.00

Traffic Control0155400052 1 Lump 65,000.00 65,000.00 27,000.00 27,000.00 68,900.00 68,900.00

Shoulder Material (Plan Quantity)02735001*3 2151 cu yd 25.00 53,775.00 29.50 63,454.50 38.50 82,813.50

HMA - 3/8 inch or 1/2 inch02741004P4 5420 Ton 70.00 379,400.00 71.00 384,820.00 70.60 382,652.00

SMA- 1/2 inch02744007*5 17277 Ton 87.00 1,503,099.00 81.00 1,399,437.00 83.70 1,446,084.90

Longitudinal Rumble Strip - Aspha02761002*6 163833 ft 0.27 44,234.91 0.18 29,489.94 0.16 26,213.28

lt

                                                                                          Subtotal 2,155,508.91 1,963,201.44 2,058,253.68

40 - SIGNING

Pavement Message Paint02765002*7 14 Each 20.00 280.00 65.00 910.00 65.15 912.10

Pavement Marking Paint02765005*8 1721 gal 26.00 44,746.00 19.75 33,989.75 19.75 33,989.75

                                                                                          Subtotal 45,026.00 34,899.75 34,901.85

180 - TIME AND/OR LANE RENTAL

Contract Time- Segment 1 FIXED PR00221000*9 $1,270.00 Cal d 25 Cal d 31,750.00 22 Cal d 27,940.00 25 Cal d 31,750.00

ICE

                                                                                          Subtotal 31,750.00 27,940.00 31,750.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 31,750

2,200,534.91

2,232,284.91

1,998,101.19

27,940

2,026,041.19

90.80 %

31,750

2,124,905.53

95.12 %

2,093,155.53



DescriptionItem No.No. Qty Unit

Project No: F-0059(6)0
Project Name: SR-59; ARIZONA STATE LINE TO APPLE VALLEY
Desc of Construction: BITUMINOUS PAVEMENT REHABILITATION
Estimate Completion date on or before 
County: WASHINGTON (53)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Unit Price Amount

10/07/2010 Page 2 of 3
Bidder:

INTERSTATE ROCK PRODUCTS, INC.
42 SOUTH 850 WEST
SUITE 201
HURRICANE,UT 84737

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 110,000.00 110,000.00 115,533.18 115,533.18 67,100.00 67,100.00

Traffic Control0155400052 1 Lump 65,000.00 65,000.00 36,001.19 36,001.19 53,340.00 53,340.00

Shoulder Material (Plan Quantity)02735001*3 2151 cu yd 25.00 53,775.00 20.23 43,514.73 30.50 65,605.50

HMA - 3/8 inch or 1/2 inch02741004P4 5420 Ton 70.00 379,400.00 74.71 404,928.20 85.75 464,765.00

SMA- 1/2 inch02744007*5 17277 Ton 87.00 1,503,099.00 85.46 1,476,492.42 89.80 1,551,474.60

Longitudinal Rumble Strip - Aspha02761002*6 163833 ft 0.27 44,234.91 0.10 16,383.30 0.08 13,106.64

lt

                                                                                          Subtotal 2,155,508.91 2,092,853.02 2,215,391.74

40 - SIGNING

Pavement Message Paint02765002*7 14 Each 20.00 280.00 69.16 968.24 71.50 1,001.00

Pavement Marking Paint02765005*8 1721 gal 26.00 44,746.00 21.01 36,158.21 21.75 37,431.75

                                                                                          Subtotal 45,026.00 37,126.45 38,432.75

180 - TIME AND/OR LANE RENTAL

Contract Time- Segment 1 FIXED PR00221000*9 $1,270.00 Cal d 25 Cal d 31,750.00 25 Cal d 31,750.00 25 Cal d 31,750.00

ICE

                                                                                          Subtotal 31,750.00 31,750.00 31,750.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 31,750

2,200,534.91

2,232,284.91

2,129,979.47

31,750

2,161,729.47

96.79 %

31,750

2,285,574.49

102.42 %

2,253,824.49



DescriptionItem No.No. Qty Unit

Project No: F-0059(6)0
Project Name: SR-59; ARIZONA STATE LINE TO APPLE VALLEY
Desc of Construction: BITUMINOUS PAVEMENT REHABILITATION
Estimate Completion date on or before 
County: WASHINGTON (53)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

10/07/2010 Page 3 of 3

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 110,000.00 110,000.00 118,867.71 118,867.71

Traffic Control0155400052 1 Lump 65,000.00 65,000.00 62,250.00 62,250.00

Shoulder Material (Plan Quantity)02735001*3 2151 cu yd 25.00 53,775.00 42.00 90,342.00

HMA - 3/8 inch or 1/2 inch02741004P4 5420 Ton 70.00 379,400.00 80.00 433,600.00

SMA- 1/2 inch02744007*5 17277 Ton 87.00 1,503,099.00 91.00 1,572,207.00

Longitudinal Rumble Strip - Aspha02761002*6 163833 ft 0.27 44,234.91 0.13 21,298.29

lt

                                                                                          Subtotal 2,155,508.91 2,298,565.00

40 - SIGNING

Pavement Message Paint02765002*7 14 Each 20.00 280.00 70.00 980.00

Pavement Marking Paint02765005*8 1721 gal 26.00 44,746.00 21.00 36,141.00

                                                                                          Subtotal 45,026.00 37,121.00

180 - TIME AND/OR LANE RENTAL

Contract Time- Segment 1 FIXED PR00221000*9 $1,270.00 Cal d 25 Cal d 31,750.00 34 Cal d 43,180.00

ICE

                                                                                          Subtotal 31,750.00 43,180.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 31,750

2,200,534.91

2,232,284.91

2,335,686.00

43,180

2,378,866.00

106.14 %


